TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

SORCE Parts strwe,es

CONTRACTOR - ONTRACT NO./TASK i OB ORDER-NUMBER - £ APPROP; FY. %5
NASS- TASK NO. AMENDMENT
QSS Group, Inc. 99124 5 2 562-227-72-01-89 00
TASK TITLE: (NTE 80 characters; include Project name)

r pr!nt name and slgn)

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MAONlTOR) —~ — BA;E H”‘ T ORG MAIL ;HONE
CODE CODE
Scott Hull %*’/ﬂ" 562 | 562 |301-286-4157
BRANCH HEAD DATE CODE PHONE
Darryt Lakins /@/wf/ /@ /o-z) 562  |301-286-6382
CONTRACTING OFFICER'S TEC ICAL REPRESENTATIVE {COTR} DATE CODE PHONE
S obert Lebair /@‘(/MAVMV a. &ML 4/3 /o@ 560.0 | 301-286-6588

CONTRACTING OFFICER'S QUALITY REP. DESIGNATED FAM:

FLIGHT HARDWARE, CBITICAL GSE OR SOFTWARE?
“(IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

. Dave CISSG”} _

(X] NO [} YES
The contractor shall ldentlfy and explam the reason for any devnatlons, exceptlons, (To be comp/eted by Contracting Offlcer/

or conditional assumptions taken with respect to this Task Order or to any of the C.O. Requested Quote on:

technical requirements of the Task Order Statement of Work and related specifications. Date:

The contractor shall complete and submit the required Reps and Certs.

Contractor will develop specification or statement of work under this task for a future procurement. [XI NO [ ] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1NO [ ] YES (X] N/A

Government Furnished Property/Facilities: fX] NO [ ] YES -- SEE LIST OF GFP (offsite only) / FACILITIES {onsite only)

Onsite Performance: [ 1NO [X] YES If yes: [X) TOTAL [ 1 PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: . Ix1 NO [ ] YES

Highlighted Contract Clauses: fto be completed by Contracting Officer}

The effective date of this task order can be found at the Contract1ng Officer's
signature box below.

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

_x_No. 1 __No.2 ___No. 3 ___No. 4 _ _No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

{To be completed by Contracting Officer)
The target cost of this task orderis $ 4,640 .
The target fee of this task orderis $ 298
The total target cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contractis $ 4,938

The maximum feeis $ 435
The minimum fee is $O.

“AUTHORIZED SIGNATURE: -

/THI TASK ASSIGNMENT IS ISSUED ACCORBING TO THE CONTRACT CLAUSE "TASK AS;SIGNMENTS:
() Qﬁ = ELIZABETH J. AUSTIN
L T

/¥IGNAYURE OF CONTRACMFF}R’:ER DATE TYPED NAME OF CONTRACTING OFFICER

CONTRACTOR'S ACCEPTANCE:
[

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/98 {OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE



TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

TASK NO. AMENDMENT

QSS Group, Inc. 99124 152

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: {Continue on blank paper if additional space is required)
The contractor shall provide parts engineering services for the SORCE program including:

1. Review and provide inputs to program documents which speak to EEE and photonic parts and
packaging hardware quality and reliability requirements.

2. Work with design engineers and scientists regarding planned parts usage and identify parts lists.

3. Provide parts list reviews in accordance with Code 562 guidelines as parts lists become available
{this to include GIDEP alert search).

4. Provide technical services for procurement documentation for EEE and photonic parts, where applicable.
5. Attend Branch parts meetings to status and share information on the project parts program.
6. Maintain controlled parts list electronically.

7. Coordinate any proéurement, screening, qualification, or failure analysis activities performed at GSFC
in support of SORCE.

PERFORMANCE SPECIFICATIONS:

Parts Control Board convened as applicable.

Controlled parts lists maintained electronically using Microsoft Excel.

Upload of controlled parts lists to GSFC EPIMS system for automated GIDEP reporting, as required by new
submissions or significant changes.

4. Weekly status reports delivered to Code 300 SAM (Dave Cissell}, as necessary to highlight major parts issues.
5. Visits to the project office area to speak with designers and/or managers about parts issues a minimum

of once per week (telephone calls will suffice, since most project personnel are located at University of

Colorado). X

wn -

APPLICABLE DOCUMENTS:
1. GPG 8700.1, Design Planning and Interface Management
2. GPG 8700.2, Design Development
3. 500-PG-8700.2.2, Electronics Design and Development Guidelines

TASK END DATE: 5/30/00

MILESTONES/DELIVERABLES AND DATES:

1. Technical Progress Report: monthly, 15th day of the month
2. Initial parts lists submitted for entry into EPIMS within 60 days after controlled lists received and approved

3. Weekly status reports to ATR and Code 300 SAM, as required.

PERFORMANCE STANDARDS:
Schedule: On-time delivery/completion of the above deliverables/milestones

Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Scott Hull, building 6, room S14

GSFC FORM 703-18452



